

CHMP, INC.  
5198 TERRITORIAL ROAD  
GRAND BLANC, MICHIGAN 48439  
(810) 695-5910

PROJECT: Clyde Township Municipal Center  
Site & Building Improvements

ADDENDUM NO: ONE

PROJECT NO.: 16000800

LOCATION: 3350 Vincent Road Clyde Twp. MI

DATE: April 19, 2017

I. INSTRUCTIONS

- A. The proposed Contract Documents dated April 11, 2017 IFB for the project noted above are modified as noted in this Addendum No. One
- B. Receipt of this Addendum shall be acknowledged by inserting its number and date in the space provided on the Proposal Form.
- C. All work performed under this Addendum shall be subject to the General Conditions of the Contract and Specifications for similar work in connection with this project. Include all incidental work required to properly complete the work.
- D. This addendum to the Construction Documents is issued prior to receipt of bids. All work covered in this Addendum shall be included in the original quotation and the Addendum will be considered one of the Contract Documents.

II. MODIFICATIONS TO THE CONTRACT DOCUMENTS

A. Refer to the Project Manual

1. Invitation To Bid Section 001116

Item A: Bids will be due Tuesday May 2, 2017 at 10:00 a.m. E.S.T.  
at Clyde Township, 3350 Vincent Road, North Street MI.

2. Mandatory Prebid Meeting Sign-in Sheet.

Item A: Refer to attached sign in sheet.

3. Exhibit A: St. Clair Local Contractor's List

Item A: Add the following painter to the Contractor's List:

Ed Stringer  
3108 Darwin Court  
Port Huron, MI 48060

B. Refer to the Contract Drawings

1. Sheet M-3 Underground Plumbing & Piping Plan

Item A: Existing water service is incorrectly shown. Refer to site survey drawing sheet AS-1 for correct location of water service on west side of building. There is no requirement for relocation of existing water service.

END OF ADDENDUM

